New Hasmpthire THE STATE OF NEW HAMPSHIRE
DEPARTMENT OF TRANSPORTATION

Department of Transportation

Victoria F. Sheehan William Cass, P.E.
Commissioner Assistant Commissioner

DURHAM, NH

16236
DESIGN-BUILD RFP
[ADDENDUM # 1]

July 18, 2018
To All Shortlist Proposers
The New Hampshire Department of Transportation (NHDOT) is pleased to provide Addendum
#1 to the Final Request for Proposals (RFP) for the US Route 4 over Bunker Creek Bridge

Replacement project. Addendum #1 includes the documents listed below.

Volume I: Instructions to Proposers (ITP)

1.ITP

Proposers attention is drawn to the revised Section 1.4 [Procurement Schedule] of the
Instruction to Proposers, as to the dates of the One-on-one Meetings with Proposers (2™ Round) to
Discuss Technical Provisions and ATCs (August 14-15, 2018, time TBD).

NHDOT is enthusiastic about the significant opportunities for successful development of the
proposals and the advancement of a bridge replacement critical to the communities and New
Hampshire.

Sincerely,

i L,

Keith A. Cota, PE
Chief Project Manager
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